




























YEAR
AREA 

NUMBER
AREA 

DESCRIPTION
IMPROVEMENT 
DESCRIPTION

AREA 
(Ha)

FLOW (L/s) COST ($) COST PER AREA 
($/Ha)

DECISION 
REQUIRED

AREA 
(Ha)

FLOW 
(L/s)

COST ($) COST PER 
AREA ($/Ha) NOTES

1A Edgar North

Portion of Area 1 can be 
serviced by the existing north 

Edgar system 188 108 $1,190,000.00 $6,329.79 2006 188 108 $1,190,000.00 $6,329.79

1B Edgar South

Portion of Area 1 can be 
serviced by the existing south 

Edgar system 188 108 $718,000.00 $3,819.15 2008 376 216 $1,908,000.00 $5,074.47

1C Remainder of Area 1

Portion of Area 1 that will be 
serviced by trunk line to the 

WWTP 94 54 $2,771,000.00 $29,478.72 2017 470 270 $4,679,000.00 $9,955.32

2 Hazlett Lake Area
Service Area 2 through new 

trunk line to the WWTP 604 364 $2,719,000.00 $4,501.66 2017 1074 634 $7,398,000.00 $6,888.27 Requires onsite lift station for 50 hectares

4 A & B

Cameo Lake Area 
and NW of Hwy 11A 
and 2 Intersection

Service Area 4 A and B through 
new trunk line to the WWTP 502 292 $623,000.00 $1,241.04 2017 1576 926 $8,021,000.00 $5,089.47

Requires onsite lift station for 231 
hectares, plus onsite oversizing

3 A & B

East of Hwy 2A - 
Chiles and Blindman 

Ind.
Service Area 3 A and B through 

new trunk line to the WWTP 490 282 $216,000.00 $440.82 2017 2066 1208 $8,237,000.00 $3,986.93 Requires onsite lift station for 317 hectares

5
Sylvan Lake and 

Innisfail
Service Area 5 through new 

trunk line to the WWTP N/A 390 $968,000.00 N/A 2017 N/A 1598 $9,205,000.00 $3368.09*
Percentage paid for by regional based on 

flow 24.41% which is $2,247,000
*This cost per Ha is based on the remaining cost after subtracting the regional cost from the total cost and comparing it to the total area for areas 1, 2, 3 and 4 ($9,205,000.00 - $2,247,000.00) / 2066Ha = $3368.09

SANITARY SEWER - SCENARIO 1
INCREMENTAL CUMULATIVE



YEAR
AREA 

NUMBER
AREA 

DESCRIPTION
IMPROVEMENT 
DESCRIPTION

AREA 
(Ha)

FLOW 
(L/s)

COST ($) COST PER AREA 
($/Ha)

DECISION 
REQUIRED

AREA 
(Ha)

FLOW 
(L/s)

COST ($) COST PER 
AREA ($/Ha) NOTES

1A Edgar North

Portion of Area 1 can be 
serviced by the existing north 

Edgar system 188 108 $1,190,000.00 $6,329.79 2006 188 108 $1,190,000.00 $6,329.79

1B Edgar South

Portion of Area 1 can be 
serviced by the existing south 

Edgar system 188 108 $718,000.00 $3,819.15 2008 376 216 $1,908,000.00 $5,074.47

1C Remainder of Area 1

Portion of Area 1 that will be 
serviced by trunk line to the 

WWTP 94 54 $2,771,000.00 $29,478.72 2017 470 270 $4,679,000.00 $9,955.32

4 A & B

Cameo Lake Area 
and NW of Hwy 11A 
and 2 Intersection

Service Area 4 A and B through 
new trunk line to the WWTP 502 292 $2,529,000.00 $5,037.85 2017 972 562 $7,208,000.00 $7,415.64

Requires onsite lift station for 231 hectares, 
plus onsite oversizing

2 Hazlett Lake Area
Service Area 2 through new 

trunk line to the WWTP 604 364 $813,000.00 $1,346.03 2017 1576 926 $8,021,000.00 $5,089.47 Requires onsite lift station for 50 hectares

3 A & B

East of Hwy 2A - 
Chiles and Blindman 

Ind.
Service Area 3 A and B through 

new trunk line to the WWTP 490 282 $216,000.00 $440.82 2017 2066 1208 $8,237,000.00 $3,986.93 Requires onsite lift station for 317 hectares

5
Sylvan Lake and 

Innisfail
Service Area 5 through new 

trunk line to the WWTP N/A 390 $968,000.00 N/A 2017 N/A 1598 $9,205,000.00 $3368.09*
Percentage paid for by regional based on flow 

24.41% which is $2,247,000
*This cost per Ha is based on the remaining cost after subtracting the regional cost from the total cost and comparing it to the total area for areas 1, 2, 3 and 4 ($9,205,000.00 - $2,247,000.00) / 2066Ha = $3368.09

SANITARY SEWER - SCENARIO 2
INCREMENTAL CUMULATIVE



YEAR
AREA 

NUMBER
AREA 

DESCRIPTION
IMPROVEMENT 
DESCRIPTION

AREA 
(Ha)

FLOW (L/s) COST ($) COST PER 
AREA ($/Ha)

DECISION 
REQUIRED

AREA 
(Ha)

FLOW 
(L/s)

COST ($) COST PER 
AREA ($/Ha) NOTES

1A Edgar North

Portion of Area 1 can be 
serviced by the existing north 

Edgar system 188 108 $1,190,000.00 $6,329.79 2006 188 108 $1,190,000.00 $6,329.79

1B Edgar South

Portion of Area 1 can be 
serviced by the existing south 

Edgar system 188 108 $718,000.00 $3,819.15 2008 376 216 $1,908,000.00 $5,074.47

1C Remainder of Area 1

Portion of Area 1 that will be 
serviced by trunk line to the 

WWTP 94 54 $2,771,000.00 $29,478.72 2017 470 270 $4,679,000.00 $9,955.32

2 Hazlett Lake Area
Service Area 2 through new 

trunk line to the WWTP 604 364 $2,719,000.00 $4,501.66 2017 1074 634 $7,398,000.00 $6,888.27
Requires onsite lift station for 50 

hectares

4 A & B

Cameo Lake Area 
and NW of Hwy 11A 
and 2 Intersection

Service Area 4 A and B through 
new trunk line to the WWTP 502 292 $623,000.00 $1,241.04 2017 1576 926 $8,021,000.00 $5,089.47

Requires onsite lift station for 231 
hectares, plus onsite oversizing

5
Sylvan Lake and 

Innisfail
Service Area 5 through new 

trunk line to the WWTP N/A 390 $1,137,000.00 N/A 2017 N/A 1316 $9,158,000.00 $4088.83*

Percentage paid for by municipal 
based on flow 29.64% which is 

$2,714,000
*This cost per Ha is based on the remaining cost after subtracting the regional cost from the total cost and comparing it to the total area for areas 1, 2 and 4 ($9,158,000.00 - $2,714,000.00) / 1576Ha = $4088.83

SANITARY SEWER - SCENARIO 3
INCREMENTAL CUMULATIVE



YEAR
AREA 

NUMBER
AREA DESCRIPTION IMPROVEMENT 

DESCRIPTION
AREA 
(Ha)

FLOW (L/s) COST ($) COST PER 
AREA ($/Ha)

DECISION 
REQUIRED

AREA 
(Ha)

FLOW (L/s) COST ($) COST PER 
AREA ($/Ha) NOTES

1A Edgar North

Portion of Area 1 can be 
serviced by the existing north 

Edgar system 188 108 $1,190,000.00 $6,329.79 2006 188 108 $1,190,000.00 $6,329.79

1B Edgar South

Portion of Area 1 can be 
serviced by the existing south 

Edgar system 188 108 $718,000.00 $3,819.15 2008 376 216 $1,908,000.00 $5,074.47

1C Remainder of Area 1

Portion of Area 1 that will be 
serviced by trunk line to the 

WWTP 94 54 $2,771,000.00 $29,478.72 2017 470 270 $4,679,000.00 $9,955.32

5
Sylvan Lake and 

Innisfail
Service Area 5 through new 

trunk line to the WWTP N/A 390 $2,860,000.00 N/A 2017 N/A 660 $7,539,000.00 $6561.99*

Percentage paid for by 
regional based on flow 

59.09% which is 
$4,455,000

*This cost per Ha is based on the remaining cost after subtracting the regional cost from the total cost and comparing it to the total area for area 1 ($7,539,000.00 - $4,454,863.64) / 470Ha = $6561.99

SANITARY SEWER - SCENARIO 4
INCREMENTAL CUMULATIVE



November 4, 2005 Page 1 of 1

Item Description Units
Estimated 
Quantity Unit Rate Estimated Cost

Schedule 'A' - Underground

Sanitary Sewer
Crossing Hwy 2, South of Hwy 11 $229,632.65
Along East Side of Hwy 2 North to Hwy 11 $237,748.42
South side of 11A from Hwy 2 to Edgar Tie in $375,392.78

Subtotal Sanitary Sewer $842,773.85

Total Schedule 'A' - Underground $842,773.85

Schedule 'B' - Shallow Utilities
1. EL&P - Temporary Relocation

a) Relocate existing Street lighting ea. 6 $2,500.00 $15,000.00
b) Relocate existing Power Lines l.m. 250 $50.00 $12,500.00

2. Shaw and/or Telus Relocation l.m. 1280 $50.00 $64,000.00

3. Lonkar Fibre Optic Relocation l.m. 1300 $75.00 $97,500.00

Total Schedule 'B' - Shallow Utilities $189,000.00

Schedule 'C' - Surface Work
1. Fencing

a) Existing Fence Removal l.m. 20 $4.00 $80.00
b) Install Fence l.m. 20 $11.00 $220.00

2. Rehabilitation l.s. 1 $50,000.00 $50,000.00

Total Schedule 'C' - Surface Work $50,300.00

TOTAL ALL SCHEDULES $1,082,073.85
CONTIGENCY (10%) $108,207.38
TOTAL COST ESTIMATE $1,190,281.23

SANITARY SERVICING AREA 1A

Prepared by:
AL-Terra Engineering

Printed: 1/27/2006



November 4, 2005 Page 1 of 1

Item Description Units
Estimated 
Quantity Unit Rate Estimated Cost

Schedule 'A' - Underground

Sanitary Sewer
Service Sullivan Quarter through Edgar South $239,494.98
Remove Existing 300mm Sanitary 
Pipe in Edgar L.S. 1 $27,000.00 $27,000.00

Subtotal Sanitary Sewer $266,494.98

Total Schedule 'A' - Underground $266,494.98

Schedule 'B' - Shallow Utilities
1. EL&P - Temporary Relocation

a) Relocate existing Street lighting ea. 6 $2,500.00 $15,000.00
b) Relocate existing Power Lines l.m. 250 $50.00 $12,500.00

2. Shaw and/or Telus Relocation l.m. 1280 $75.00 $96,000.00

3. Lonkar Fibre Optic Relocation l.m. 1300 $150.00 $195,000.00

Total Schedule 'B' - Shallow Utilities $318,500.00

Schedule 'C' - Surface Work
1. Fencing

a) Existing Fence Removal l.m. 20 $4.00 $80.00
b) Install Fence l.m. 20 $11.00 $220.00

2. Rehabilitation l.s. 1 $50,000.00 $50,000.00

Total Schedule 'C' - Surface Work $50,300.00

Schedule 'D' - Land Acquisition
1. Row Area to be purchased

a) Lot 8 and 9, Blk 1, Plan 9924947 acre 0.35 $50,000.00 $17,500.00

2. Temporary Work Easement
a) Lot 8 and 9, Blk 1, Plan 9924947 acre 0 $25,000.00 $0.00

Total Schedule 'D' - Land Acquisition $17,500.00

TOTAL ALL SCHEDULES $652,794.98
CONTIGENCY (10%) $65,279.50
TOTAL COST ESTIMATE $718,074.48

SANITARY SERVICING AREA 1B

Prepared by:
AL-Terra Engineering

Printed: 1/27/2006



November 4, 2005 Page 1 of 1

Item Description Units
Estimated 
Quantity Unit Rate Estimated Cost

Schedule 'A' - Underground

Sanitary Sewer
Crossing Hwy 2, South of Hwy 11 $232,300.91
Along East Side of Hwy 2 North to Hwy 11 $250,754.44
South side of 11A from Hwy 2 to Edgar Tie in $393,297.98
Force main to top of hill $319,781.67
Gravity main to 750mm Tie in at Gaetz $993,242.27
Crossing Hwy 2, Service Sullivan Quarter $652,794.98

Subtotal Sanitary Sewer $2,842,172.25

Total Schedule 'A' - Underground $2,842,172.25

Schedule 'B' - Shallow Utilities
1. EL&P - Temporary Relocation

a) Relocate existing Street lighting ea. 8 $2,500.00 $20,000.00
b) Relocate existing Power Lines l.m. 700 $50.00 $35,000.00

2. Shaw and/or Telus Relocation l.m. 2900 $50.00 $145,000.00

3. Lonkar Fibre Optic Relocation l.m. 1300 $75.00 $97,500.00

4. Atco Gas Relocation l.m. 1375 $20.00 $27,500.00

Total Schedule 'B' - Shallow Utilities $325,000.00

Schedule 'C' - Surface Work
1. Clearing or Grubbing ha 3.2 $15,000.00 $48,000.00

2. Rehabilitation l.s. 1 $120,000.00 $120,000.00

3. Fencing
a) Existing Fence Removal l.m. 300 $4.00 $1,200.00
b) Install Fence l.m. 300 $11.00 $3,300.00

Total Schedule 'C' - Surface Work $172,500.00

Schedule 'D' - Land Acquisition
1. Row Area to be purchased

a) NW32 38-27-W4M acre 3.6112 $150,000.00 $541,680.00
b) NE32 38-27-W4M acre 4.758 $50,000.00 $237,900.00
c) PLAN 2122HW B3 acre 0.2483 $200,000.00 $49,660.00
d) Lot 8 & 9, Blk 1, PLAN 9924947 acre 0.35 $50,000.00 $17,500.00

2. Temporary Work Easement
a) NW32 38-27-W4M acre 0 $75,000.00 $0.00
b) NE32 38-27-W4M acre 0 $25,000.00 $0.00
c) PLAN 2122HW B3 acre 0.6761 $100,000.00 $67,610.00
d) Lot 8 & 9, Blk 1, PLAN 9924947 acre 0 $25,000.00 $0.00

Total Schedule 'D' - Land Acquisition $914,350.00

TOTAL ALL SCHEDULES $4,254,022.25
CONTIGENCY (10%) $425,402.22
TOTAL COST ESTIMATE $4,679,424.47

SANITARY SERVICING AREA 1 COMPLETE

Prepared By:
AL-Terra Engineering

Printed: 1/27/2006



November 4, 2005 Page 1 of 1

Item Description Units
Estimated 
Quantity Unit Rate Estimated Cost

Schedule 'A' - Underground

Sanitary Sewer
Crossing Hwy 2, South of Hwy 11 $232,300.91
Along East Side of Hwy 2 North to Hwy 11 $250,754.44
South side of 11A from Hwy 2 to Edgar Tie in $393,297.98
Force main to top of hill $443,779.45
Gravity main to 750mm Tie in at Gaetz $1,119,516.75
Cross 11A at Gaetz Avenue $252,638.38
Downhill to WWTP $1,359,018.50
Crossing Hwy 2, Service Sullivan Quarter $652,794.98
Stubs for Area 2 crossing 11A EA 2 $140,000.00 $280,000.00

Subtotal Sanitary Sewer $4,984,101.39

Total Schedule 'A' - Underground $4,984,101.39

Schedule 'B' - Shallow Utilities
1. EL&P - Temporary Relocation

a) Relocate existing Street lighting ea. 8 $2,500.00 $20,000.00
b) Relocate existing Power Lines l.m. 1100 $50.00 $55,000.00

2. Shaw and/or Telus Relocation l.m. 3400 $50.00 $170,000.00

3. Lonkar Fibre Optic Relocation l.m. 1300 $75.00 $97,500.00

4. Atco Gas Relocation l.m. 1375 $20.00 $27,500.00

Total Schedule 'B' - Shallow Utilities $370,000.00

Schedule 'C' - Surface Work
1. Clearing or Grubbing ha 3.5 $15,000.00 $52,500.00

2. Rehabilitation l.s. 1 $300,000.00 $300,000.00

3. Fencing
a) Existing Fence Removal l.m. 600 $4.00 $2,400.00
b) Install Fence l.m. 600 $11.00 $6,600.00

Total Schedule 'C' - Surface Work $361,500.00

Schedule 'D' - Land Acquisition
1. Row Area to be purchased

a) NW32 38-27-W4M acre 3.6112 $150,000.00 $541,680.00
b) NE32 38-27-W4M acre 4.758 $50,000.00 $237,900.00
c) PLAN 2122HW B3 acre 0.2483 $200,000.00 $49,660.00
d) SE3 39-27-W4M acre 0 $17,000.00 $0.00
e) PLAN 7921374, B2, L1 acre 0.1693 $70,000.00 $11,851.00
f) PLAN 1269KS, LOT A acre 0.9259 $90,000.00 $83,331.00
g) Lot 8 & 9, Blk 1, PLAN 9924947 acre 0.35 $50,000.00 $17,500.00

2. Temporary Work Easement
a) NW32 38-27-W4M acre 0 $75,000.00 $0.00
b) NE32 38-27-W4M acre 0 $25,000.00 $0.00
c) PLAN 2122HW B3 acre 0.6761 $100,000.00 $67,610.00
d) SW3 39-27-W4M acre 0 $25,000.00 $0.00
e) SE4 39-27-W4M acre 0 $0.00 $0.00
f) SW4 39-27-W4M (5N) acre 0 $37,500.00 $0.00

Total Schedule 'D' - Land Acquisition $1,009,532.00

TOTAL ALL SCHEDULES $6,725,133.39
CONTIGENCY (10%) $672,513.34
TOTAL COST ESTIMATE $7,397,646.73

SANITARY SERVICING AREA 1 AND 2

Prepared By:
AL-Terra Engineering

Printed: 1/27/2006



November 4, 2005 Page 1 of 1

Item Description Units
Estimated 
Quantity Unit Rate Estimated Cost

Schedule 'A' - Underground

Sanitary Sewer
Crossing Hwy 2, South of Hwy 11 $237,637.43
Along East Side of Hwy 2 North to Hwy 11 $308,806.81
South side of 11A from Hwy 2 to Edgar Tie in $491,149.37
Force main to top of hill $471,069.16
Gravity main to 750mm Tie in at Gaetz $1,122,212.92
Cross 11A at Gaetz Avenue $237,610.74
Downhill to WWTP $1,290,438.34
Crossing Hwy 2, Service Sullivan Quarter $652,794.98

Subtotal Sanitary Sewer $4,811,719.74

Total Schedule 'A' - Underground $4,811,719.74

Schedule 'B' - Shallow Utilities
1. EL&P - Temporary Relocation

a) Relocate existing Street lighting ea. 8 $2,500.00 $20,000.00
b) Relocate existing Power Lines l.m. 1100 $50.00 $55,000.00

2. Shaw and/or Telus Relocation l.m. 3400 $50.00 $170,000.00

3. Lonkar Fibre Optic Relocation l.m. 1300 $75.00 $97,500.00

4. Atco Gas Relocation l.m. 1375 $20.00 $27,500.00

Total Schedule 'B' - Shallow Utilities $370,000.00

Schedule 'C' - Surface Work
1. Clearing or Grubbing ha 3.5 $15,000.00 $52,500.00

2. Rehabilitation l.s. 1 $300,000.00 $300,000.00

3. Fencing
a) Existing Fence Removal l.m. 600 $4.00 $2,400.00
b) Install Fence l.m. 600 $11.00 $6,600.00

Total Schedule 'C' - Surface Work $361,500.00

Schedule 'D' - Land Acquisition
1. Row Area to be purchased

a) NW32 38-27-W4M acre 3.6112 $150,000.00 $541,680.00
b) NE32 38-27-W4M acre 4.758 $50,000.00 $237,900.00
c) PLAN 2122HW B3 acre 0.2483 $200,000.00 $49,660.00
d) SE3 39-27-W4M acre 0 $17,000.00 $0.00
e) PLAN 7921374, B2, L1 acre 0.1693 $70,000.00 $11,851.00
f) PLAN 1269KS, LOT A acre 0.9259 $90,000.00 $83,331.00
g) Lot 8 & 9, Blk 1, PLAN 9924947 acre 0.35 $50,000.00 $17,500.00

2. Temporary Work Easement
a) NW32 38-27-W4M acre 0 $75,000.00 $0.00
b) NE32 38-27-W4M acre 0 $25,000.00 $0.00
c) PLAN 2122HW B3 acre 0.6761 $100,000.00 $67,610.00
d) SW3 39-27-W4M acre 0 $0.00 $0.00
e) SE4 39-27-W4M acre 0 $0.00 $0.00
f) SW4 39-27-W4M (5N) acre 0 $37,500.00 $0.00

Total Schedule 'D' - Land Acquisition $1,009,532.00

TOTAL ALL SCHEDULES $6,552,751.74
CONTIGENCY (10%) $655,275.17
TOTAL COST ESTIMATE $7,208,026.92

SANITARY SERVICING AREA 1 AND 4

Prepared by:
AL-Terra Engineering

Printed: 1/27/2006



November 4, 2005 Page 1 of 1

Item Description Units
Estimated 
Quantity Unit Rate Estimated Cost

Schedule 'A' - Underground

Sanitary Sewer
Crossing Hwy 2, South of Hwy 11 $237,637.43
Along East Side of Hwy 2 North to Hwy 11 $308,806.81
South side of 11A from Hwy 2 to Edgar Tie in $491,149.37
Force main to top of hill $583,962.13
Gravity main to 750mm Tie in at Gaetz $1,197,155.51
Cross 11A at Gaetz Avenue $266,693.44
Downhill to WWTP $1,532,253.41
Crossing Hwy 2, Service Sullivan Quarter $652,794.98
Stubs for Area 2 crossing 11A EA 2 $140,000.00 $280,000.00

Subtotal Sanitary Sewer $5,550,453.07

Total Schedule 'A' - Underground $5,550,453.07

Schedule 'B' - Shallow Utilities
1. EL&P - Temporary Relocation

a) Relocate existing Street lighting ea. 8 $2,500.00 $20,000.00
b) Relocate existing Power Lines l.m. 1100 $50.00 $55,000.00

2. Shaw and/or Telus Relocation l.m. 3400 $50.00 $170,000.00

3. Lonkar Fibre Optic Relocation l.m. 1300 $75.00 $97,500.00

4. Atco Gas Relocation l.m. 1375 $20.00 $27,500.00

Total Schedule 'B' - Shallow Utilities $370,000.00

Schedule 'C' - Surface Work
1. Clearing or Grubbing ha 3.5 $15,000.00 $52,500.00

2. Rehabilitation l.s. 1 $300,000.00 $300,000.00

3. Fencing
a) Existing Fence Removal l.m. 600 $4.00 $2,400.00
b) Install Fence l.m. 600 $11.00 $6,600.00

Total Schedule 'C' - Surface Work $361,500.00

Schedule 'D' - Land Acquisition
1. Row Area to be purchased

a) NW32 38-27-W4M acre 3.6112 $150,000.00 $541,680.00
b) NE32 38-27-W4M acre 4.758 $50,000.00 $237,900.00
c) PLAN 2122HW B3 acre 0.2483 $200,000.00 $49,660.00
d) SE3 39-27-W4M acre 0 $17,000.00 $0.00
e) PLAN 7921374, B2, L1 acre 0.1693 $70,000.00 $11,851.00
f) PLAN 1269KS, LOT A acre 0.9259 $90,000.00 $83,331.00
g) Lot 8 & 9, Blk 1, PLAN 9924947 acre 0.35 $50,000.00 $17,500.00

2. Temporary Work Easement
a) NW32 38-27-W4M acre 0 $75,000.00 $0.00
b) NE32 38-27-W4M acre 0 $25,000.00 $0.00
c) PLAN 2122HW B3 acre 0.6761 $100,000.00 $67,610.00
d) SW3 39-27-W4M acre 0 $0.00 $0.00
e) SE4 39-27-W4M acre 0 $0.00 $0.00
f) SW4 39-27-W4M (5N) acre 0 $37,500.00 $0.00

Total Schedule 'D' - Land Acquisition $1,009,532.00

TOTAL ALL SCHEDULES $7,291,485.07
CONTIGENCY (10%) $729,148.51
TOTAL COST ESTIMATE $8,020,633.58

SANITARY SERVICING AREA 1, 2 AND 4

Prepared by:
AL-Terra Engineering

Printed: 1/27/2006



November 4, 2005 Page 1 of 1

Item Description Units
Estimated 
Quantity Unit Rate Estimated Cost

Schedule 'A' - Underground

Sanitary Sewer
Crossing Hwy 2, South of Hwy 11 $237,637.43
Along East Side of Hwy 2 North to Hwy 11 $308,806.81
South side of 11A from Hwy 2 to Edgar Tie in $491,149.37
Force main to top of hill $583,962.13
Gravity main to 750mm Tie in at Gaetz $1,197,155.51
Cross 11A at Gaetz Avenue $266,693.44
Downhill to WWTP $1,728,877.53
Crossing Hwy 2, Service Sullivan Quarter $652,794.98
Stubs for Area 2 crossing 11A EA 2 $140,000.00 $280,000.00

Subtotal Sanitary Sewer $5,747,077.19

Total Schedule 'A' - Underground $5,747,077.19

Schedule 'B' - Shallow Utilities
1. EL&P - Temporary Relocation

a) Relocate existing Street lighting ea. 8 $2,500.00 $20,000.00
b) Relocate existing Power Lines l.m. 1100 $50.00 $55,000.00

2. Shaw and/or Telus Relocation l.m. 3400 $50.00 $170,000.00

3. Lonkar Fibre Optic Relocation l.m. 1300 $75.00 $97,500.00

4. Atco Gas Relocation l.m. 1375 $20.00 $27,500.00

Total Schedule 'B' - Shallow Utilities $370,000.00

Schedule 'C' - Surface Work
1. Clearing or Grubbing ha 3.5 $15,000.00 $52,500.00

2. Rehabilitation l.s. 1 $300,000.00 $300,000.00

3. Fencing
a) Existing Fence Removal l.m. 600 $4.00 $2,400.00
b) Install Fence l.m. 600 $11.00 $6,600.00

Total Schedule 'C' - Surface Work $361,500.00

Schedule 'D' - Land Acquisition
1. Row Area to be purchased

a) NW32 38-27-W4M acre 3.6112 $150,000.00 $541,680.00
b) NE32 38-27-W4M acre 4.758 $50,000.00 $237,900.00
c) PLAN 2122HW B3 acre 0.2483 $200,000.00 $49,660.00
d) SE3 39-27-W4M acre 0 $17,000.00 $0.00
e) PLAN 7921374, B2, L1 acre 0.1693 $70,000.00 $11,851.00
f) PLAN 1269KS, LOT A acre 0.9259 $90,000.00 $83,331.00
g) Lot 8 & 9, Blk 1, PLAN 9924947 acre 0.35 $50,000.00 $17,500.00

2. Temporary Work Easement
a) NW32 38-27-W4M acre 0 $75,000.00 $0.00
b) NE32 38-27-W4M acre 0 $25,000.00 $0.00
c) PLAN 2122HW B3 acre 0.6761 $100,000.00 $67,610.00
d) SW3 39-27-W4M acre 0 $0.00 $0.00
e) SE4 39-27-W4M acre 0 $0.00 $0.00
f) SW4 39-27-W4M (5N) acre 0 $37,500.00 $0.00

Total Schedule 'D' - Land Acquisition $1,009,532.00

TOTAL ALL SCHEDULES $7,488,109.19
CONTIGENCY (10%) $748,810.92
TOTAL COST ESTIMATE $8,236,920.11

SANITARY SERVICING AREA 1, 2, 4 AND 3

Prepared by:
AL-Terra Engineering

Printed: 1/27/2006




